
5/15/2015, 11:00 am Bid Opening S-12 2015 Misc. Drainage Improvements & Water Quality Retrofits
City of Maple Valley Department of Public Works

Est Unit Unit Amount Unit Amount Unit Amount Unit Amount Unit Amount
Quant Price Price Price Price Price

1 Mobilization 1 LS 11,294.79$  11,294.79$    4,000.00$      4,000.00$      5,000.00$       5,000.00$     18,900.00$  18,900.00$    1,500.00$      1,500.00$      
2 Sheet C4 – Pebble Creek -Tract F (D02008) 1 LS $17,810.00 17,810.00$    22,500.00$    22,500.00$    21,000.00$     21,000.00$    19,872.00$  19,872.00$    32,452.42$    32,452.42$     
3 Sheet C5- Pebble Creek - Tract E (D02009) 1 LS 16,562.00$  16,562.00$    14,000.00$    14,000.00$    16,100.00$     16,100.00$    17,496.00$  17,496.00$    31,677.46$    31,677.46$     
4 Sheet C6 – Pebble Creek - Tract J (D02016) 1 LS 10,608.00$  10,608.00$    18,000.00$    18,000.00$    18,000.00$     18,000.00$    16,593.00$  16,593.00$    31,743.11$    31,743.11$     
5 Sheet C7 – Glacier Point Retrofit (D19993) 1 LS 16,229.20$  16,229.20$    30,750.00$    30,750.00$    27,200.00$     27,200.00$    16,123.00$  16,123.00$    43,116.90$    43,116.90$     
6 Sheet C8 – Glacier Valley Div. 2 Tract M (D05002) 1 LS 10,426.00$  10,426.00$    10,600.00$    10,600.00$    13,400.00$     13,400.00$    13,780.00$  13,780.00$    12,869.04$    12,869.04$     
7 Sheet C9 – Glacier Valley Div. 2 Tract O (D05001) 1 LS 10,244.00$  10,244.00$    14,000.00$    14,000.00$    19,500.00$     19,500.00$    21,460.00$  21,460.00$    33,691.34$    33,691.34$     

Subtotal. 93,173.99$    113,850.00$  120,200.00$  124,224.00$  187,050.27$   
WSST- 8.6% 8,012.96$      9,791.10$      10,337.20$    10,683.26$    16,086.32$     

TOTAL 101,186.95$  123,641.10$  130,537.20$  134,907.26$  203,136.59$   
-$               

Difference 22,454.15$    

Advanced Septic Services 
Inc.

Item  Item Description

Engineer's Estimate Welwest ConstructionIron Creek Construction Nor-Tec Construction 


	Bid Tab Break Down

