
Project Manager: Ken Srilofung, PE
Bid Summary

Maple Valley Crosswalk and RRFB Improvements Project
Item No. Spec. Sec.# Item Description Unit Quantity  Unit Cost  Total Cost Unit Cost  Total Cost 

A1-1 1-04 Unexpected Site Changes FA 1 5,000.00$     5,000.00$         5,000.00$       5,000.00$       
A1-2 1-07 Potholing FA 1 1,500.00$     1,500.00$         1,500.00$       1,500.00$       
A1-3 1-09 Mobilization LS 1 10,600.00$   10,600.00$       8,000.00$       8,000.00$       
A1-4 1-10 Project Temporary Traffic Control LS 1 14,000.00$   14,000.00$       6,000.00$       6,000.00$       
A1-5 2-01 Clearing and Grubbing LS 1 3,000.00$     3,000.00$         3,500.00$       3,500.00$       
A1-6 2-02 Removal of Structures and Obstructions LS 1 1,600.00$     1,600.00$         4,000.00$       4,000.00$       
A1-7 2-03 Roadway Excavation Incl. Haul CY 4 150.00$        600.00$            500.00$          2,000.00$       
A1-8 8-01 Erosion/Water Pollution Control LS 1 2,500.00$     2,500.00$         3,000.00$       3,000.00$       
A1-9 8-14 Cement Conc. Sidewalk SY 24 100.00$        2,400.00$         250.00$          6,000.00$       

A1-10 8-20 Rectangular Rapid Flashing Beacon System LS 1 78,000.00$   78,000.00$       112,000.00$  112,000.00$   
A1-11 8-21 Permanent Signing LS 1 1,900.00$     1,900.00$         8,000.00$       8,000.00$       

Total 121,100.00$      159,000.00$  

Bids Date: July 12, 2017 

Engineering Cost Estimate Welwest Construction, Inc


